

ADDENDUM NO. 1

VILLAGE OF ARCANUM OHIO Pavement Resurfacing with Subgrade Stabilization May 18, 2016

To: Planholders

From: Mote & Associates, Inc.
214 West Fourth Street
Greenville, Ohio 45331
Phone: (937) 548-7511
Fax: (937) 548-7484
E-mail: info@moteassociates.com

Re: Village of Arcanum
Pavement Resurfacing with Subgrade Stabilization

This Addendum forms a part of the Contract Documents and modifies the original Contract Documents dated May, 2016. Acknowledge receipt of this Addendum in the space provided on the Bid Proposal form. Failure to do so may subject the Bidder to disqualification.

CHANGES/CLARIFICATIONS TO THE BIDDING REQUIREMENTS:

1. **Section 00 11, 13, ADVERTISEMENT FOR BIDS**

Paragraph 3 of the Advertisement for Bids provides a completion date for the project of August 31, 2016. This completion date shall be changed to read **OCTOBER 31, 2016**.

The change to the completion date of the project to **OCTOBER 31, 2016** shall also be reflected in the following Sections of the Contract Documents: 1) Section 00 21 13, Instructions to Bidders, Article 10 – Contract Time, Item 10.01; 2) Section 00 41 43, Bid Form, Article 6, Time Completion, Item 6.01; 3) Section 00 52 43, Agreement Form, Article 2 Contract Time, Item 2.1; and 4) Section 00 55 00 Notice to Proceed, Paragraph 2.

2. **Section 00 41 43, BID FORM**

The “Bid Form” that was included with the “Proposal Forms” packet has been revised to reflect the following change:

- A) Addition of Item 608 Concrete Sidewalk Removed & Replaced with a quantity of 200 S.F. This is a contingency quantity to be utilized for replacement of sidewalk areas at the intersections of North Street to North Walnut, North Locust, and North West Streets. This item will be utilized as field directed and noted on the Project Plan. This is specifically for sidewalk that is outside of the area that will be stabilized and paved. As part of Item 608 Concrete Sidewalk Removed and Replaced, the Contractor shall include the installation of detectable warning devices as per ODOT Specification 712.14. All construction requirements shall be as required by ODOT Standard Drawing BP-7.1.

- B) Based on Table 206.05-1 of the ODOT CMS, the cement spreading rate shall be 6%. This rate shall be used to determine the Unit Price for Item 206 Cement Stabilized Subgrade, 10” Depth in the BASE BID.

An Alternate Bid has been added to the Bid Form to include an option to provide Item 206 Cement Stabilized Subgrade, 10” Depth with a 5% cement spreading rate. Should the Alternate Bid be accepted, the Item 206 with 6% cement in the Base Bid will be non-performed. The Owner and Engineer will evaluate the conditions to determine which item of cement stabilized subgrade of 5% or 6% cement spreading will be awarded

A “Revised Bid Form” is attached to this Addendum to reflect these revisions to the Bidding requirements. Please be sure to submit the “Revised Bid Form” and insure that receipt of this Addendum is noted on your bidding documents.

3. Section 00 73 52, WAGE DETERMINATION SCHEDULE

The “Wage Determination Schedule” dated 04/22/2016 with 8 Modifications has changed. A new “Wage Determination Schedule” dated 05/13/2016 with 10 Modifications is attached.

CHANGES/CLARIFICATIONS TO THE DETAIL CONSTRUCTION PLANS:

4. Sheet #1 of #1 – Project Plan

- A) As shown on the “Project Plan” drawing, there is existing sidewalk at the intersection of North Walnut/West North Street and N. Locust/W. North Street that is within the proposed stabilized/pavement area. This sidewalk shall be removed or incorporated as a part of the cement stabilized subgrade. The cost to complete this work shall be included in Item 206, Cement Stabilized Subgrade, 10” Depth in both the Base Bid item and Alternate Bid item.
- B) To insure that all Bidders received a Project Plan that includes notes pertaining to sidewalk removal and replacement, an electronic copy of the Project Plan is attached hereto. Please be sure to utilize this Plan for bidding of the project.

End of Addendum

Attachments: Section 00 41 43, Revised Bid Form
Section 00 73 52, Wage Determination – Revised 05/13/16
Project Plan – Pavement Stabilization – Village of Arcanum