

DARKE COUNTY DEPARTMENT OF DEVELOPMENTAL DISABILITIES
Administration and Community Services Renovations

Bid Breakdown

Bid Date: Monday, March 2, 2015, 1:30 p.m.

Item	Description	AKA Construction	Arcon Builders	Brumbaugh Construction	Heyne Construction	I.F. Weber	Westerheide Developers
		<i>Lump Sum Cost</i>	<i>Lump Sum Cost</i>	<i>Lump Sum Cost</i>	<i>Lump Sum Cost</i>	<i>Lump Sum Cost</i>	<i>Lump Sum Cost</i>
<u>Contract A - General Construction</u>		447,300.00	433,990.00	492,000.00	414,400.00	488,000.00	424,900.00
<u>Contract B - Plumbing</u>		-	-	-	-	-	-
<u>Contract C - Mechanical Bid</u>		-	-	-	-	-	-
<u>Contract D - Electrical Bid</u>		-	-	-	-	-	-
<u>Contract E - Combination Bid</u>		688,800.00	663,696.00	727,000.00	-	-	-
<u>Alternate Bid No. 1 - Existing Restroom Alterations</u>							
1	Contract A - General Construction	44,800.00	52,200.00	45,000.00	46,200.00	18,000.00	39,400.00
2	Contract B - Plumbing Work	-	25,680.00	-	-	-	-
3	Contract C - Mechanical Work	-	1,500.00	-	-	-	-
4	Contract D - Electrical Work with Fire Alarm Alterations	-	2,140.00	-	-	-	-
5	Contract E - Comb. Bid for All Restroom Alt. Work	76,000.00	81,520.00	75,900.00	-	-	-

Item	Description	B Electric	Buschur's Electric	Calvin Electric	Koester Electric	Kossler Electric	Sollmann Electric
		<i>Lump Sum Cost</i>	<i>Lump Sum Cost</i>	<i>Lump Sum Cost</i>	<i>Lump Sum Cost</i>	<i>Lump Sum Cost</i>	<i>Lump Sum Cost</i>
<u>Contract A - General Construction</u>		-	-	-	-	-	-
<u>Contract B - Plumbing</u>		-	-	-	-	-	-
<u>Contract C - Mechanical Bid</u>		-	-	-	-	-	-
<u>Contract D - Electrical Bid</u>		133,878.00	111,420.00	97,600.00	146,000.00	124,985.00	117,285.00
<u>Contract E - Combination Bid</u>		-	-	-	-	-	-
<u>Alternate Bid No. 1 - Existing Restroom Alterations</u>							
1	Contract A - General Construction	-	-	-	-	-	-
2	Contract B - Plumbing Work	-	-	-	-	-	-
3	Contract C - Mechanical Work	-	-	-	-	-	-
4	Contract D - Electrical Work with Fire Alarm Alterations	1,474.00	1,002.00	1,400.00	1,500.00	1,200.00	615.00
5	Contract E - Comb. Bid for All Restroom Alt. Work	-	-	-	-	-	-

Item	Description	Barga Htg., A/C, Refrig.	DeBra-Kuempel	Sarver Plumbing
		<i>Lump Sum Cost</i>	<i>Lump Sum Cost</i>	<i>Lump Sum Cost</i>
<u>Contract A - General Construction</u>		-	-	-
<u>Contract B - Plumbing</u>		-	97,500.00	61,000.00
<u>Contract C - Mechanical Bid</u>		34,550.00	71,400.00	-

Contract D - Electrical Bid

- - -

Contract E - Combination Bid

- - -

Alternate Bid No. 1 - Existing Restroom Alterations

1	Contract A - General Construction	-	-	-
2	Contract B - Plumbing Work	-	25,000.00	24,000.00
3	Contract C - Mechanical Work	1,455.00	1,430.00	-
4	Contract D - Electrical Work with Fire Alarm Alterations	-	-	-
5	Contract E - Comb. Bid for All Restroom Alt. Work	-	-	-