

ADDENDUM NO. 2

VILLAGE OF OHIO CITY Storm Drainage Improvements September 2, 2016

To: Planholders

From: Mote & Associates, Inc.
214 West Fourth Street
Greenville, Ohio 45331

Phone: (937) 548-7511
Fax: (937) 548-7484
E-mail: info@moteassociates.com

Re: Village of Ohio City
Storm Drainage Improvements

This Addendum forms a part of the Contract Documents and modifies the original Contract Documents dated August 2016 and Addendum #1 dated September 1, 2016. Acknowledge receipt of this Addendum in the space provided on the Bid Proposal form. Failure to do so may subject the Bidder to disqualification.

CHANGES/CLARIFICATIONS TO THE BIDDING REQUIREMENTS:

1. Section 00 11 13, ADVERTISEMENT FOR BIDS

THE BID DATE SHOWN ON “THE ADVERTISEMENT FOR BIDS” IS BEING EXTENDED TO WEDNESDAY, SEPTEMBER 14, 2016 AT 1:00 PM.

The location for submittal of the bids remains the same at the Ohio City Village Office, 103 South Main Street, PO Box 246, Ohio City, Ohio 45874. Bids will be opened and read aloud on this revised date.

2. This change in the deadline for bids to be received and subsequently opened will in no way change the requirements of the completion date of October 31, 2016 for the installation of the 340' of 48" storm pipe on Ball Road or the substantial completion date for the remainder of the project which remains July 31, 2017.
3. A subsequent Addendum is anticipated to be issued no later than Wednesday, September 7, 2016 to provide additional information relating to the Alternate Bid #1 trench restoration requirements for the storm sewer installation locations that was provided with Addendum #1.

End of Addendum