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    Bid Date: Thursday,  March 22, 2018 @ 10:00 AM     Engineer's Estimate:     $ 2,489,825 - Base Bid    

Base Bid - North West Street Extension: North West Street

                                  Total Total Total Total Total

Item Description Unit Price Unit Price Unit Price Unit Price Unit Price Unit Price Unit Price Unit Price Unit Price Unit Price

201 Clearing and Grubbing, As Per Plan 1 Lump 718.82 718.82 1,260.21 1,260.21 24,740.94 24,740.94 7,930.00 7,930.00 1,050.00 1,050.00

202 Curb Removed 38 L.F. 3.49 132.62 2.95 112.10 4.06 154.28 6.60 250.80 10.00 380.00

202 Concrete Pavement Removed, Drives 41 S.Y. 10.73 439.93 16.15 662.15 5.88 241.08 20.00 820.00 8.00 328.00

202 Walk Removed 159 S.F. 0.88 139.92 0.98 155.82 1.70 270.30 2.00 318.00 4.00 636.00

202 Manhole Removed 3 Each 202.66 607.98 260.87 782.61 418.59 1,255.77 534.00 1,602.00 550.00 1,650.00

202 Pipe Removed 50 L.F. 12.57 628.50 29.13 1,456.50 18.46 923.00 21.80 1,090.00 23.00 1,150.00

203 Excavation, As Per Plan 5,720 C.Y. 12.81 73,273.20 7.27 41,584.40 4.60 26,312.00 7.70 44,044.00 7.70 44,044.00

204 Subgrade Compaction & Proof Rolling, As Per Plan 7,417 S.Y. 0.94 6,971.98 0.42 3,115.14 0.70 5,191.90 0.65 4,821.05 0.75 5,562.75

204 Subgrade Preparation 350 C.Y. 44.10 15,435.00 38.49 13,471.50 36.13 12,645.50 38.10 13,335.00 55.00 19,250.00

204 Subgrade Stabilization, Geogrid Placement 2,000 S.Y. 3.66 7,320.00 3.26 6,520.00 3.68 7,360.00 3.85 7,700.00 4.00 8,000.00

301 Asphalt Concrete Base 1,281 C.Y. 131.87 168,925.47 122.50 156,922.50 138.86 177,879.66 129.50 165,889.50 133.00 170,373.00

304 Aggregate Base, As Per Plan 1,920 C.Y. 28.00 53,760.00 32.21 61,843.20 32.51 62,419.20 34.45 66,144.00 45.00 86,400.00

407 Tack Coat 462 Gal. 4.40 2,032.80 4.08 1,884.96 4.64 2,143.68 4.35 2,009.70 4.00 1,848.00

441 Asphalt Concrete, Intermediate, Type 2 (448) 320.3 C.Y. 157.11 50,322.33 145.90 46,731.77 165.45 52,993.64 154.50 49,486.35 160.00 51,248.00

442 Asphalt Concrete, Surface 9.5MM, Type A, PG70-22M (448) 320.3 C.Y. 190.21 60,924.26 176.60 56,564.98 200.31 64,159.29 186.50 59,735.95 190.00 60,857.00

451 9" Reinforced Concrete Pavement, Commercial 106 S.Y. 69.88 7,407.28 63.82 6,764.92 103.20 10,939.20 75.00 7,950.00 80.00 8,480.00

451 6" Reinforced Concrete Pavement, Residential 65 S.Y. 64.27 4,177.55 58.03 3,771.95 86.66 5,632.90 69.80 4,537.00 78.00 5,070.00

608 Concrete Walk 9,475 S.F. 6.14 58,176.50 5.63 53,344.25 5.23 49,554.25 5.20 49,270.00 6.50 61,587.50

608 Curb Ramp w/Detectable Warnings 2 Each 415.89 831.78 230.33 460.66 336.30 672.60 1,202.00 2,404.00 300.00 600.00

609 Type 2 Combination Curb and Gutter 3,893 L.F. 14.99 58,356.07 12.34 48,039.62 14.93 58,122.49 16.00 62,288.00 13.00 50,609.00

611 4" Storm Sewer w/Granular Backfill 40 L.F. 21.22 848.80 30.12 1,204.80 36.48 1,459.20 31.25 1,250.00 16.50 660.00

611 8" Storm Sewer w/Granular Backfill 20 L.F. 71.78 1,435.60 59.79 1,195.80 67.33 1,346.60 71.85 1,437.00 27.00 540.00

611 12" Storm Sewer w/Granular Backfill 221 L.F. 48.75 10,773.75 36.60 8,088.60 63.70 14,077.70 48.90 10,806.90 45.00 9,945.00

611 18" Storm Sewer w/Granular Backfill 103 L.F. 67.91 6,994.73 70.40 7,251.20 70.16 7,226.48 66.70 6,870.10 89.00 9,167.00

611 24" Storm Sewer w/Granular Backfill 330 L.F. 80.76 26,650.80 90.47 29,855.10 77.23 25,485.90 76.15 25,129.50 100.00 33,000.00

611 48" Storm Sewer w/Granular Backfill 2,131 L.F. 198.61 423,237.91 245.63 523,437.53 190.48 405,912.88 235.00 500,785.00 254.50 542,339.50

611 48" Cap (707.33) 1 Each 296.89 296.89 1,637.57 1,637.57 2,438.75 2,438.75 2,350.00 2,350.00 2,780.00 2,780.00

611 18" Cap (707.33) 3 Each 99.84 299.52 118.68 356.04 386.49 1,159.47 303.00 909.00 550.00 1,650.00

611 Type 3 Storm Manhole 13 Each 4,636.20 60,270.60 5,475.66 71,183.58 6,392.90 83,107.70 7,412.00 96,356.00 7,228.00 93,964.00

611 Type 1 Catch Basin 15 Each 1,757.35 26,360.25 1,956.30 29,344.50 2,194.92 32,923.80 1,817.00 27,255.00 2,224.00 33,360.00

611 Catch Basin - ODOT 2-3 1 Each 2,226.95 2,226.95 2,693.82 2,693.82 3,041.45 3,041.45 2,209.00 2,209.00 3,336.00 3,336.00

614 Maintaining Traffic, As Per Plan 1 Lump 3,171.46 3,171.46 7,700.20 7,700.20 1,117.58 1,117.58 65,675.00 65,675.00 4,000.00 4,000.00

624 Mobilization 1 Lump 15,953.40 15,953.40 6,216.81 6,216.81 28,507.62 28,507.62 49,445.00 49,445.00 39,974.50 39,974.50

644 Stop Line 36 L.F. 8.96 322.56 8.30 298.80 9.44 339.84 8.80 316.80 9.00 324.00

644 Crosswalk Line 90 L.F. 4.48 403.20 4.15 373.50 4.72 424.80 4.40 396.00 5.00 450.00

644 Center Line 0.35 L.F. 8,284.20 2,899.47 7,671.00 2,684.85 8,723.74 3,053.31 8,200.00 2,870.00 8,240.00 2,884.00

659 Seeding and Mulching, Class 1 7,784 S.Y. 3.68 28,645.12 1.65 12,843.60 2.21 17,202.64 3.85 29,968.40 1.75 13,622.00

33 31 00 8" Sanitary Sewer w/Granular Backfill 2,596 L.F. 50.53 131,175.88 49.44 128,346.24 68.73 178,423.08 72.80 188,988.80 92.50 240,130.00

33 31 00 Sanitary Sewer Lateral 1 Each 752.65 752.65 674.89 674.89 8,196.93 8,196.93 1,412.00 1,412.00 1,669.00 1,669.00

33 31 00 8" Sewer Plug 6 Each 73.44 440.64 87.28 523.68 48.13 288.78 160.00 960.00 55.00 330.00

33 39 13 Type 3 Sanitary Manhole 9 Each 3,205.78 28,852.02 3,993.15 35,938.35 5,047.03 45,423.27 4,740.00 42,660.00 4,650.00 41,850.00

33 39 13 Type D Sanitary Manhole 1 Each 4,275.90 4,275.90 4,980.83 4,980.83 5,684.99 5,684.99 6,470.00 6,470.00 5,600.00 5,600.00

33 11 13 12" Water Line w/Granular Backfill 1,963 L.F. 45.04 88,413.52 53.20 104,431.60 64.39 126,397.57 52.70 103,450.10 68.00 133,484.00

33 11 13 8" Water Line w/Granular Backfill 120 L.F. 42.43 5,091.60 47.84 5,740.80 70.22 8,426.40 73.30 8,796.00 65.00 7,800.00

33 11 13 12" x 12" Tapping Sleeve and Valve 1 Each 6,423.77 6,423.77 5,109.35 5,109.35 6,902.21 6,902.21 6,453.00 6,453.00 6,720.00 6,720.00

33 11 13 10" x 6" Tapping Sleeve and Valve 1 Each 3,554.00 3,554.00 2,472.61 2,472.61 3,870.85 3,870.85 3,823.00 3,823.00 3,431.00 3,431.00

33 12 13 Water Service Connection 3 Each 1,186.35 3,559.05 2,010.55 6,031.65 1,559.11 4,677.33 1,590.00 4,770.00 1,700.00 5,100.00

VTF Excavation, LLC Double Jay Construction, Inc.
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Base Bid Continued

                                  Total Total Total Total Total

Item Description Unit Price Unit Price Unit Price Unit Price Unit Price Unit Price Unit Price Unit Price Unit Price Unit Price

33 12 16 12" Gate Valve w/Box 3 Each 2,339.21 7,017.63 2,444.84 7,334.52 2,206.77 6,620.31 2,328.00 6,984.00 2,934.00 8,802.00

33 12 16 8" Gate Valve w/Box 2 Each 1,304.74 2,609.48 1,455.69 2,911.38 1,287.25 2,574.50 1,462.00 2,924.00 802.00 1,604.00

33 12 19 Fire Hydrant Assembly 6 Each 4,369.38 26,216.28 4,634.26 27,805.56 4,865.97 29,195.82 5,339.00 32,034.00 5,115.00 30,690.00

33 12 19 Fire Hydrant  1 Each 2,596.68 2,596.68 3,014.76 3,014.76 3,627.34 3,627.34 3,687.00 3,687.00 3,393.00 3,393.00

Spec. 8" Inserta Tee Connection 1 Each 488.90 488.90 486.48 486.48 310.51 310.51 607.00 607.00 400.00 400.00

Spec. Pre-Construction Video 1 Lump 515.45 515.45 684.75 684.75 1,014.80 1,014.80 660.00 660.00 750.00 750.00

Spec. Abandoning and Removal of Existing Water Items 1 Lump 698.83 698.83 2,207.61 2,207.61 1,332.16 1,332.16 3,510.00 3,510.00 2,720.75 2,720.75

Spec. Erosion Control 1 Lump 4,760.74 4,760.74 11,178.78 11,178.78 1,242.02 1,242.02 5,168.00 5,168.00 2,500.00 2,500.00

Spec. Bonding and Insurance 1 Lump 11,100.00 11,100.00 19,309.62 19,309.62 10,865.01 10,865.01 15,950.00 15,950.00 20,000.00 20,000.00

Total Base Bid - North West Street $1,509,916.03 * $1,580,999.00 $1,637,511.28 $1,814,960.95 $1,888,093.00

*Addition error corrected

Base Bid - North West Street Extension: Jackson Street Utilities

Total Total Total Total Total

Item Description Unit Price Unit Price Unit Price Unit Price Unit Price Unit Price Unit Price Unit Price Unit Price Unit Price

202 Walk Removed 20 S.F. 0.89 17.80 1.27 25.40 2.55 51.00 3.60 72.00 10.00 200.00

202 Manhole Removed 5 Each 460.55 2,302.75 445.57 2,227.85 479.57 2,397.85 914.00 4,570.00 550.00 2,750.00

254 Pavement Planning, Asphalt Concrete 768 S.Y. 5.45 4,185.60 5.05 3,878.40 5.73 4,400.64 5.35 4,108.80 5.50 4,224.00

304 Aggregate Base, As Per Plan 276 C.Y. 28.97 7,995.72 33.97 9,375.72 25.42 7,015.92 45.50 12,558.00 55.00 15,180.00

407 Tack Coat 96 Gal. 4.40 422.40 4.08 391.68 4.64 445.44 4.35 417.60 4.00 384.00

441 Asphalt Concrete, Surface Type 1 (448) PG64-22 67 C.Y. 170.89 11,449.63 163.61 10,961.87 179.96 12,057.32 167.75 11,239.25 156.00 10,452.00

441 Asphalt Concrete, Intermediate Type 2 (448) 57 C.Y. 157.11 8,955.27 155.71 8,875.47 165.45 9,430.65 154.25 8,792.25 190.00 10,830.00

608 Concrete Walk 20 S.F. 9.76 195.20 5.79 115.80 8.65 173.00 11.00 220.00 18.00 360.00

611 12" Storm Sewer w/Granular Backfill 27 L.F. 60.54 1,634.58 141.43 3,818.61 101.74 2,746.98 151.00 4,077.00 111.00 2,997.00

611 48" Storm Sewer w/Granular Backfill 511 L.F. 253.57 129,574.27 262.83 134,306.13 203.55 104,014.05 260.30 133,013.30 295.00 150,745.00

611 Type 3 Storm Manhole 3 Each 5,065.26 15,195.78 6,264.25 18,792.75 6,443.17 19,329.51 9,045.00 27,135.00 10,000.00 30,000.00

614 Maintaining Traffic, As Per Plan 1 Lump 3,887.32 3,887.32 1,934.24 1,934.24 2,235.16 2,235.16 14,292.00 14,292.00 4,000.00 4,000.00

644 Stop Line 48 L.F. 8.96 430.08 8.30 398.40 9.44 453.12 8.80 422.40 9.00 432.00

644 Crosswalk Line 230 L.F. 4.48 1,030.40 4.15 954.50 4.72 1,085.60 4.40 1,012.00 5.00 1,150.00

644 Center Line 0.06 Mile 8,284.33 497.06 7,671.00 460.26 8,723.67 523.42 8,200.00 492.00 8,200.00 492.00

33 31 00 8" Sanitary Sewer w/Granular Backfill 364 L.F. 67.52 24,577.28 87.00 31,668.00 84.31 30,688.84 102.50 37,310.00 115.00 41,860.00

33 31 00 Sanitary Sewer Lateral 4 Each 1,922.26 7,689.04 2,896.08 11,584.32 2,173.51 8,694.04 1,939.00 7,756.00 1,955.00 7,820.00

33 39 13 Type 3 Sanitary Manhole 2 Each 3,433.91 6,867.82 3,930.81 7,861.62 6,587.01 13,174.02 5,314.00 10,628.00 4,449.00 8,898.00

33 39 13 Type D Sanitary Manhole 1 Each 4,444.64 4,444.64 5,907.97 5,907.97 7,142.89 7,142.89 6,559.00 6,559.00 6,674.00 6,674.00

33 11 13 12" Water Line w/Granular Backfill 849 L.F. 71.16 60,414.84 71.61 60,796.89 69.09 58,657.41 78.80 66,901.20 74.00 62,826.00

33 11 13 Connections to Existing Water Lines 1 Lump 1,167.46 1,167.46 2,487.14 2,487.14 10,148.92 10,148.92 8,774.00 8,774.00 3,700.00 3,700.00

33 12 13 Water Service Connection 2 Each 1,178.06 2,356.12 1,735.65 3,471.30 1,460.29 2,920.58 1,225.00 2,450.00 1,639.00 3,278.00

33 12 16 12" Gate Valve w/Box 6 Each 2,239.07 13,434.42 2,444.25 14,665.50 2,206.77 13,240.62 2,327.00 13,962.00 2,934.00 17,604.00

Spec. 72" Storm Sewer Connection 1 Lump 4,917.95 4,917.95 247.83 247.83 1,598.05 1,598.05 5,784.00 5,784.00 4,000.00 4,000.00

Spec. 12" Inserta Tee Connection 3 Each 835.70 2,507.10 455.19 1,365.57 310.51 931.53 1,495.00 4,485.00 1,112.00 3,336.00

Spec. Pre-Construction Video 1 Lump 537.86 537.86 311.25 311.25 118.00 118.00 396.00 396.00 750.00 750.00

Spec. Abandoning and Removal of Existing Water Items 1 Lump 2,872.43 2,872.43 1,484.90 1,484.90 1,034.01 1,034.01 3,467.00 3,467.00 3,453.00 3,453.00

Spec. Erosion Control 1 Lump 2,852.68 2,852.68 1,008.45 1,008.45 776.27 776.27 2,112.00 2,112.00 1,500.00 1,500.00

Spec. Bonding and Insurance 1 Lump 11,100.00 11,100.00 4,208.18 4,208.18 100.00 100.00 3,175.25 3,175.25 4,000.00 4,000.00

Total Base Bid - Jackson Street $333,513.50 $343,586.00 $315,584.84 $396,181.05 $403,895.00

Total All Base Bid Items $1,843,429.53 $1,924,585.00 $1,953,096.12 $2,211,142.00 $2,291,988.00

Milcon Concrete, Inc. Tom's Construction, Inc. VTF Excavation, LLC Double Jay Construction, Inc.

Quantity

Quantity

Brumbaugh Construction, Inc.

Brumbaugh Construction, Inc.Milcon Concrete, Inc. Tom's Construction, Inc. VTF Excavation, LLC Double Jay Construction, Inc.


