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ADDENDUM NO. 1 
 

YOLO OF DARKE COUNTY, INC. 
Greenville Downtown Urban Park 

June 8, 2018 

 
 
 
 
 
 
To:    Planholders 
 
From:  Mote & Associates, Inc.    Phone:    (937) 548-7511 
  214 West Fourth Street    Fax:    (937) 548-7484 
  Greenville, Ohio 45331    E-mail:    info@moteassociates.com 
   
Re:  YOLO of Darke County, Inc. 
          Greenville Downtown Urban Park 
 
 
This Addendum forms a part of the Contract Documents and modifies the original Contract Documents 
dated May, 2018. Acknowledge receipt of this Addendum in the space provided on the Bid Proposal 
form.  Failure to do so may subject the Bidder to disqualification. 
 
CHANGES/CLARIFICATIONS TO THE TECHNICAL SPECIFICATIONS: 
 

1. Section 01 10 00 - Summary 
 

A. Part I – General, Section 1.1, Item C, i.), specifying the Rubber Base shall be removed from this 
article regarding Owner purchased or donated items. The rubber base shall be provided and 
installed in its entirety by the General Contractor with all cost included in the Base Bid. This Note 
shall be moved to be incorporated with the notes on Sheet #21 of 25 (Paver & Concrete Plan) of 
the Construction Plans. 

 
 B. As per Part I – General, Section 1.1, Item D, permits will be provided by the Owner. 
 

2. Section 22 05 00 – Plumbing & Piping 

Attached to this Addendum is a materials list provided by Rain Deck, LLC that details what will be 
included with the contract allowance of $26,414.00 for the splash pad components. The attachment 
also includes information regarding the two-day on-site consultation included with the allowance. The 
delivery time for the materials to arrive on-site is four (4) weeks from the time the order is placed. 

CHANGES/CLARIFICATIONS TO THE CONSTRUCTION PLANS: 
 
3. PLAN SHEET #3 of 25 – Demolition Plan 
 

A. The Demolition Contractor (J&A Construction) shall provide black webbed fence surrounding 
the project site during demolition. This fence shall remain for use with the general construction 
and be removed upon completion of the work by the General Contractor.  

 
B. The General Contractor shall be responsible for the removal and disposal of the three concrete 

drive approaches and related curb shown on this Plan Sheet. The General Contractor shall also be 
responsible for completing the installation of new combination curb and gutter in these same 
locations as shown on Sheet #4 of 25 (Grading & Drainage Plan) and per the related Details.  
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4. PLAN SHEET #4 of 25 – Grading & Drainage Plan 

A. Add the following General Notes to Plan Sheet #4: 

1) The location of the underground utilities has been obtained by diligent field checks and 
searches of available records. It is believed that they are essentially correct, however 
their accuracy and/or completeness is not guaranteed. Contractor shall be required to 
contact OUPS for all utility locates and it shall be their responsibility to field verify all 
utilities.  

2) If during the construction, interference arises with existing utilities it shall be the 
responsibility of the contractor to notify the utility company involved before breaking 
ground. This includes all public service corporations having wires, poles, pipes, 
conduits, manholes, or other structures that may be affected by this operation.  

  
GENERAL CLARIFICATIONS: 
 
5.    Any questions relating to the completion of the Bidding Documents shall be directed to Susan Laux 

of Mote & Associates, Inc. at 937.548.7511 or slaux@moteassociates.com. Questions regarding the 
plans or technical specifications shall be directed to Jeff Baker of Right Brain Creative Design at 
937.877.0031 or tooseeornottosee@gmail.com. 

6. The sub-grade depths of the project site are estimated to be as follows: 
 a) Parking areas is 12 inches plus or minus from demo grade. 
 b) The area above curb grade in the grass, concrete, and paver areas is 15" plus or minus 

from demo grade. 
 c) The splash pad area is 31" plus or minus from demo grade. 
 d)  There will be dirt removal and gravel placement to achieve elevations that meet the 

grading plan. 
 e) The subgrade depths are provided only as estimates for bidding purposes. It shall be the 

responsibility of the Contractor to field verify the actual depths during construction. No 
claim for additional cost will be accepted should these estimates be incorrect. 

7. All down spouts on the open air structure are to be connected to the storm drainage system 
with drains and boots. 

8.    No project sign or Storm Water Prevention Plan (SWPP) is required with this Contract. 
 
9.    A panel sketch for the site electric will be provided in a subsequent Addendum to be issued 

no later than June 14, 2018. 
 
10.   Notes and the Sign-in Sheet from the Pre-Bid Meeting held on May 29, 2018 are attached hereto. 

Attendance at this meeting was not mandatory. 
 

End of Addendum  
 
Attachments:   Rain Deck Materials List & On-Site Consultation Information  
  Pre-Bid Meeting Notes & Sign-in Sheet 
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Rain Deck - Purchase with Confidence Program 

 

At Rain Deck we are committed to ensuring that before and after you purchase our splash pad 
products, your confidence continues during installation and beyond. To make this happen, we 
have created our “Purchase with Confidence Program”.  
 

What does it entail? 

Rain Deck will send an expert Splash Pad Consultant to your job-site for a period of 2-3 days. 
The consultant will ensure that all plumbing is done correctly and that the splash pad is ready 
for concrete. The consultant will also ensure that all questions prior to the concrete pour and 
after are addressed. Rain Deck suggests that the consultant be on-site just prior to the concrete 
being poured as well as during the setting of the equipment (pumps, filters, chemical feeders, 
activation devices, etc.)  
 

Who is it for? 

For anyone who wants a splash pad but does not want to pay for a turn-key splash pad install. It 
is mainly for the installer; however, it also allows the end user peace of mind during the instal-
lation process and into the future. 
It is also for those individuals who have some experience when it comes to irrigation plumbing 
and pool equipment but have never installed a splash pad or water feature. 
 

How much does it Cost? 

Our 2-day consult is $5,500 which includes all travel logistics. 
Our 3-day consult is $7,500 which also includes all travel logistics.  
 

What does Rain Deck require prior to scheduling your consult?  
We require at minimum a 3 week notice prior to scheduling our consultant for your project. It 
would also be beneficial for our consultant to review any plans and site conditions with the in-
staller.  
 

*The Rain Deck Consultant is not a laborer for 2-3 days. They are on-site to consult 
and ensure certain aspects of the splash pad installation are performed in ac-
cordance with industry standards and manufacturer recommendations* 

  RAIN DECK, LLC 

7319 S ATWOOD, STE 103 

MESA, AZ 85212 

P. 888-445-7246 

F. 866-869-3942 
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Serving your engineering and surveying needs since 1972 

 
GREENVILLE	DOWNTOWN	URBAN	PARK	

YOLO	OF	DARKE	COUNTY,	INC.	
PRE‐BID	MEETING	MINUTES	

Tuesday,	May	29,	2018	at	10:00	AM	
 
The following items were reviewed at the Pre‐Bid Meeting: 

 

1. YOLO of Darke County,  Inc.  is  the project Owner. All payments will  come  through 
them  via a grant administered by  the Ohio Department of Natural Resources and 
local matching  funds. Right Brain Creative Design  is  the Project Engineer. Mote & 
Associates,  Inc.  is  serving  as  the  Issuing  Office  of  the  contract  documents  and 
bidding  process.  Mote  &  Associates,  Inc.  will  also  be  providing  construction 
administration services on behalf of YOLO. 
 

2. Bids  will  be  opened  by  YOLO  of  Darke  County,  Inc.  at  the  Office  of  Mote  & 
Associates, Inc., 214 West Fourth Street, Greenville, Ohio on Tuesday, June 19, 2018 
at 12:00 Noon. 
 

3. Award of contract is anticipated to be on or around June 25th with a signed contract 
as soon as possible thereafter. 
 

4. Demolition work by J&A Construction  is to be completed by June 30th so work can 
begin on July 2nd. 

 

5. Substantial Completion date  is November 1, 2018 or an Alternate Date of June 30, 
2019. 
 

6. Questions concerning bid bonds, insurance, etc. should be directed to Susan Laux at 
937‐548‐7511 or slaux@moteassociates.com. 
 

7. Questions  concerning  the  construction  plans  or  technical  specifications  should  be 
directed to Jeff Baker at 937‐877.0031 or toseeornottosee@gmail.com. 

 
7. Prevailing wage rates will be in effect as per the Contract Documents. 

 
8. A list of materials included in the allowance for the splash pad components to be 

provided by Rain Deck, LLC was distributed to all in attendance. 
 
9.  The last addendum will be issued no later than 12:00 Noon Thursday, June 14, 2018. 
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10. Questions and discussion: 
a. No  electric  panel  sketch was  included with  the  drawings.  This  sketch will  be 

provided in a subsequent Addendum. 
b. Information  regarding  the  subgrade depths  to be excavated and appropriately 

backfilled within the Base Bid will be provided in a subsequent Addendum. 
 

11. The sign‐in sheet from the Pre‐Bid Meeting is attached. 
 




