

# **ADDENDUM NO.1**

## **BUCKEYE PARK TENNIS COURT RECONSTRUCTION Village of Leipsic**

**March 13, 2019**

To: Planholders

From: Mote & Associates, Inc. Phone: (937) 548-7511  
214 West Fourth Street Fax: (937) 548-7484  
Greenville, Ohio 45331 E-mail: info@moteassociates.com

Re: Village of Leipsic  
Buckeye Park Tennis Court Reconstruction

This Addendum forms a part of the Contract Documents and modifies the original Contract Documents dated February 2019. Acknowledge receipt of this Addendum in the space provided on the Bid Proposal form. Failure to do so may subject the Bidder to disqualification.

### **CHANGES/CLARIFICATIONS TO THE BIDDING REQUIREMENTS:**

1. ADVERTISEMENT FOR BIDS, Section 00 11 13

**THE BID DATE SHOWN ON THE “ADVERTISEMENT FOR BIDS” HAS BEEN EXTENDED ONE WEEK TO MONDAY, MARCH 25, 2019 AT 3:00 PM.**

The location for submittal of bids remains the same. Bids will be opened and read aloud at this extended time and date.

2. ADVERTISEMENT FOR BIDS, Section 00 11 13

The completion date for the project has been changed from June 1, 2019 to September 1, 2019. This should allow adequate time for the work to be coordinated with subcontractors and substantially completed.

The change to the completion date shall also be revised in the following locations as appropriate:

Instructions to Bidders, Section 021 13, Article 10  
Bid Form, Section 00 41 43, Article 6  
Agreement, Section 00 52 43, Article 4  
Notice to Proceed, Section 00 55 00  
Summary, Section 01 10 00, Part 1.03

End of Addendum