

ADDENDUM NO. 1

VILLAGE OF ARCANUM North Street Reconstruction July 22, 2019

To: Planholders

From: Mote & Associates, Inc.
214 West Fourth Street
Greenville, Ohio 45331

Phone: (937) 548-7511
Fax: (937) 548-7484
E-mail: info@moteassociates.com

Re: Village of Arcanum
North Street Reconstruction

This Addendum forms a part of the Contract Documents and modifies the original Contract Documents dated July 2018. Acknowledge receipt of this Addendum in the space provided on the Bid Proposal form. Failure to do so may subject the Bidder to disqualification.

GENERAL CLARIFICATIONS:

1. Maintaining Traffic

Should Contractor suspend construction operations at any time during the project after start of the work, they shall be responsible for maintaining all trenches, driveway access, pedestrian routes, signage, etc. as required by ODOT Item 614 Maintaining Traffic, as if operations were ongoing. This will include home mail delivery which is distributed via a walking route.

End of Addendum