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ADDENDUM NO. 1 
 

VILLAGE OF UNION CITY 
Sanitary Sewer Rehabilitation Phase V 

July 29, 2019 

 
 
 
 
 
 
To:    Planholders 
 
From:  Mote & Associates, Inc.    Phone:    (937) 548-7511 
  214 West Fourth Street    Fax:    (937) 548-7484 
  Greenville, Ohio 45331    E-mail:    info@moteassociates.com 
   
Re:  Village of Union City 
          Sanitary Sewer Rehabilitation Phase V 
 
 
This Addendum forms a part of the Contract Documents and modifies the original Contract Documents 
dated July 2019. Acknowledge receipt of this Addendum in the space provided on the Bid Proposal Form.  
Failure to do so may subject the Bidder to disqualification. 

 
 

CHANGES/CLARIFICATIONS TO THE BIDDING DOCUMENTS: 
 
1. ADVERTISEMENT FOR BIDS, SECTION 00 11 13 
 

The time for the opening of the Bids has been changed from Friday, August 2, 2019 at 1:00 PM 
(local time) to Friday, August 2, 2019 at 9:00 AM (local time).  The bid opening will still take 
place at the Village of Union City Office. The Office will be open that morning at 8:30 AM. Any 
Bidders that are sending their bids via overnight delivery should have them delivered by the close of 
business at 4:00 PM on Thursday, August 1st the day prior to the opening. 

 
 
CHANGES/CLARIFICATIONS TO THE TECHNICAL SPECIFICATIONS: 
 
2. Section 33 01 30.62, SEWER MANHOLE REHABILITATION 
 

A. Section 2.02, Materials: Additional product manufacturers have been determined to be equal to 
those listed in this section as follows: 

 
1) Madewell Products Corporation, Mainstay manhole rehabilitation products 
2) DuraSeal Water Solutions, DuraPlug, DuraSeal MS, and DuraLine 

 
 

GENERAL CLARIFICATIONS: 
 
3. Access Drive 
 

It shall be the Contractor’s responsibility to gain access to the trunk sewer along the stream based on 
the needs of their equipment. As noted on the plans, the Village has a 30’ easement based on the 
centerline of the pipe. The access method will be submitted to the Engineer for approval. 
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4. Clearing & Grubbing 
 

It shall be the Contractor’s responsibility to dispose of all clearing and grubbing debris that occurs 
during the course of the project. No tree replacement shall be required. 
 

5. Manhole Excavation 
 

It shall be the Contractor’s responsibility to locate the existing manholes along the trunk sewer. It is 
anticipated that GPS coordinates obtained through cleaning and televising may be utilized to assist 
with the manhole locations. Manholes shall be excavated as needed to gain access to line the trunk 
sewer. Payment for excavated manholes shall be based on 2.5 C.Y. per manhole at the Unit Price Bid. 
 
Should it be possible to line through some manholes based on the distances between them, this shall 
be an acceptable practice and completed as directed by the Engineer. There will be no reinstatement 
of the inverts in any manholes that are lined through. It is the Engineer’s preference to make the 
lining section as long as possible to avoid future inflow/infiltration. 

 
 

End of Addendum  


