

ADDENDUM NO. 2

VILLAGE OF UNION CITY Sanitary Sewer Rehabilitation Phase V August 2, 2019

To: Planholders

From: Mote & Associates, Inc.
214 West Fourth Street
Greenville, Ohio 45331

Phone: (937) 548-7511
Fax: (937) 548-7484
E-mail: info@moteassociates.com

Re: Village of Union City
Sanitary Sewer Rehabilitation Phase V

This Addendum forms a part of the Contract Documents and modifies the original Contract Documents dated July 2019 and Addendum #1 dated July 29, 2019. Acknowledge receipt of this Addendum in the space provided on the Bid Proposal Form. Failure to do so may subject the Bidder to disqualification.

GENERAL CLARIFICATIONS:

1. Prior to the bid opening, the Village of Union City, as Owner, chose to extend the Bid Date for this project by one week. Any Bids received were returned unopened. Sealed Bids will now be received by the Village of Union City at 419 East Elm Street, Union City, Ohio 45390 until **1:00 PM on August 9, 2019** for furnishing all labor, materials, and equipment necessary to complete the project known as Sanitary Sewer Rehabilitation Phase V. The Bids received will then be publicly opened and read aloud. A subsequent Addendum will be released on Monday, August 5, 2019 with project clarifications.

End of Addendum