
VILLAGE OF NEW BREMEN

North Franklin and Ash Street Reconstruction

Bid Breakdown

    Bid Date: Thursday,  November 07, 2019 @ 11:00 AM

Base Bid 

Item Description Unit Price

Total Unit 

Price Unit Price

Total Unit 

Price Unit Price Total Unit Price

201 Clearing and Grubbing 1 Lump 4,170.92 4,170.92 3,415.26 3,415.26 1,731.25 1,731.25

202 Catch Basin Removed 6 Each 59.84 359.04 208.00 1,248.00 152.65 915.90

202 Manhole Removed 7 Each 250.80 1,755.60 386.50 2,705.50 152.59 1,068.13

202 Curb and Gutter Removed 3,591 L.F. 2.86 10,270.26 0.80 2,872.80 1.05 3,770.55

202 Concrete Pavement Removed, Drives 345 S.Y. 14.88 5,133.60 6.60 2,277.00 5.77 1,990.65

202 Walk Removed 14,629 S.F. 0.93 13,604.97 0.40 5,851.60 0.96 14,043.84

202 Steps Removed 9 L.F. 3.89 35.01 33.80 304.20 10.77 96.93

203 Excavation, As Per Plan 3,800 C.Y. 12.24 46,512.00 9.80 37,240.00 9.87 37,506.00

204 Subgrade Compaction & Proof Rolling 9,211 S.Y. 0.40 3,684.40 0.55 5,066.05 0.70 6,447.70

204 Subgrade Preparation 750 C.Y. 41.10 30,825.00 43.00 32,250.00 41.66 31,245.00

204 Subgrade Stabilization, Geogrid Placement 4,500 S.Y. 3.53 15,885.00 5.00 22,500.00 4.54 20,430.00

301 Asphalt Concrete Base 885 C.Y. 141.74 125,439.90 157.70 139,564.50 168.00 148,680.00

304 Aggregate Base, As Per Plan 1,546 C.Y. 30.84 47,678.64 42.30 65,395.80 35.17 54,372.82

407 Non-Tracking Tack Coat 846 Gal. 6.38 5,397.48 3.40 2,876.40 7.56 6,395.76

441 Asphalt Concrete, Intermediate, Type 2, PG 64-22 (448) 388.2 C.Y. 157.00 60,947.40 181.40 70,419.48 186.00 72,205.20

442 Asphalt Concrete, Surface Course, 9.5MM, Type A, PG70-22 (448) 280.7 C.Y. 199.50 55,999.65 243.60 68,378.52 236.40 66,357.48

451 Reinforced Concrete Pavement 60 S.Y. 57.92 3,475.20 72.50 4,350.00 79.23 4,753.80

452 Non-Reinforced Concrete Pavement 401.4 S.Y. 52.80 21,193.92 65.30 26,211.42 70.10 28,138.14

608 Concrete Walk, As Per Plan 15,040 S.F. 4.22 63,468.80 6.00 90,240.00 5.49 82,569.60

608 Reinforced Concrete Walk, As Per Plan 1,000 S.F. 4.93 4,930.00 6.80 6,800.00 6.50 6,500.00

608 Curb Ramp w/Detectable Warnings 15 Each 303.72 4,555.80 358.30 5,374.50 360.00 5,400.00

609 Combination Curb & Gutter, As Per Plan 3,702 L.F. 14.43 53,419.86 16.50 61,083.00 18.36 67,968.72

611 4" Storm Drain Repair 1 Each 176.37 176.37 152.00 152.00 245.33 245.33

611 6" Storm Drain Repair 1 Each 202.40 202.40 175.00 175.00 266.04 266.04

611 8" Storm Drain Repair 1 Each 232.13 232.13 200.00 200.00 290.54 290.54

611 12" Storm Drain Repair 1 Each 319.25 319.25 268.00 268.00 350.35 350.35

611 4" Conduit, Type B (707.33) 525 L.F. 27.21 14,285.25 40.50 21,262.50 17.31 9,087.75

611 8" Conduit, Type B (707.33) 930 L.F. 30.39 28,262.70 38.50 35,805.00 26.25 24,412.50

611 12" Conduit, Type B (707.33) 1,557 L.F. 26.76 41,665.32 36.00 56,052.00 36.51 56,846.07

611 15" Conduit, Type B (707.33) 44 L.F. 43.27 1,903.88 66.30 2,917.20 37.82 1,664.08

611 8" x 8" Tee (707.33) 33 Each 93.37 3,081.21 60.00 1,980.00 69.74 2,301.42

611 8" Cap 56 Each 67.58 3,784.48 23.50 1,316.00 24.56 1,375.36

611 12" x 12" Tee (707.33) 1 Each 177.66 177.66 157.20 157.20 145.62 145.62

611 12" Cap 2 Each 98.07 196.14 27.60 55.20 29.02 58.04

611 Storm Manhole, Type 'A' 7 Each 1,968.65 13,780.55 2,671.50 18,700.50 2,796.54 19,575.78

611 Inlet, As Per Plan 10 Each 1,721.55 17,215.50 2,709.90 27,099.00 2,292.23 22,922.30

614 Maintaining Traffic, As Per Plan 1 Lump 4,111.37 4,111.37 4,547.90 4,547.90 2,715.36 2,715.36

624 Mobilization 1 Lump 5,312.99 5,312.99 22,016.50 22,016.50 29,840.80 29,840.80

625 Conduit, 1" PVC (725.051) 2,767 L.F. 2.59 7,166.53 0.70 1,936.90 1.51 4,178.17

630 Removal of Signs and Reinstallation 1 Lump 967.05 967.05 2,103.90 2,103.90 1,981.58 1,981.58

638 Fire Hydrant Removed 1 Each 213.32 213.32 361.60 361.60 473.59 473.59

642 4" White Parking Stall Marking 445 L.F. 1.12 498.40 1.60 712.00 1.32 587.40

642 4" White Diagonal Line 110 L.F. 0.31 34.10 1.60 176.00 0.36 39.60

642 Handicap Symbol Marking 2 Each 25.31 50.62 57.30 114.60 30.00 60.00

659 Seeding and Mulching, As Per Plan 948 S.Y. 4.89 4,635.72 5.40 5,119.20 9.89 9,375.72

VTF Excavation, LLCTom's Construction, Inc. Shinn Bros., Inc.

Quantity

1



VILLAGE OF NEW BREMEN

North Franklin and Ash Street Reconstruction

Bid Breakdown

Base Bid 

32 12 34 Asphalt Rejuvenating Agent (Reclamite) 7,975 S.Y. 1.07 8,533.25 1.20 9,570.00 1.19 9,490.25

33 11 13 8" Waterline (AWWA C909 DR-18) 672 L.F. 45.97 30,891.84 41.20 27,686.40 55.19 37,087.68

33 11 13 8" x 6" Tee 1 Each 451.73 451.73 651.87 651.87 860.17 860.17

33 11 13 8" Plug 1 Each 314.33 314.33 454.90 454.90 296.16 296.16

33 11 13 8" x 8" Tapping Tee and Valve 1 Each 3,288.55 3,288.55 3,556.20 3,556.20 5,681.20 5,681.20

33 11 13 8" x 8" Cross Removed and Relocated 1 Each 536.48 536.48 471.20 471.20 1,411.51 1,411.51

33 12 13 Water Service Connection 6 Each 1,686.02 10,116.12 2,273.40 13,640.40 1,701.04 10,206.24

33 12 16 8" Gate Valve w/Box 3 Each 1,408.89 4,226.67 1,483.80 4,451.40 1,472.77 4,418.31

33 12 16 8" Gate Valve w/Box Removed and Relocated 1 Each 749.32 749.32 642.70 642.70 317.42 317.42

33 12 16 6" Gate Valve w/Box 1 Each 976.06 976.06 1,111.70 1,111.70 1,068.65 1,068.65

33 12 16 Fire Hydrant  1 Each 4,074.27 4,074.27 4,368.80 4,368.80 3,620.14 3,620.14

33 31 00 8" Sanitary Sewer 1,636 L.F. 51.95 84,990.20 58.00 94,888.00 77.99 127,591.64

33 31 00 10" Sanitary Sewer 25 L.F. 60.96 1,524.00 91.10 2,277.50 81.67 2,041.75

33 31 00 15" Sanitary Sewer 30 L.F. 81.27 2,438.10 93.50 2,805.00 88.60 2,658.00

33 31 00 Sanitary Sewer Lateral 29 Each 1,827.94 53,010.26 2,080.90 60,346.10 1,725.62 50,042.98

33 39 13 Sanitary Manhole, Type 'A' 6 Each 2,940.81 17,644.86 2,748.30 16,489.80 4,131.13 24,786.78

Spec. Waterline Removed, As Per Plan 2,060 L.F. 12.30 25,338.00 20.50 42,230.00 11.62 23,937.20

Spec. Sanitary Sewer Bypass Pumping 1 Lump 3,961.44 3,961.44 8,561.30 8,561.30 5,873.04 5,873.04

Spec. Core Drill Manhole w/Connector 2 Each 492.16 984.32 188.40 376.80 219.04 438.08

Spec. Brick Drive Removed and Reconstructed 56 S.F. 37.45 2,097.20 15.00 840.00 34.15 1,912.40

Spec. Light Pole Base with Anchor Bolts 14 Each 607.44 8,504.16 1,112.80 15,579.20 576.91 8,076.74

Spec. 8" Fernco XL Coupling 3 Each 102.94 308.82 56.20 168.60 57.12 171.36

Spec. 10" Fernco XL Coupling 1 Each 121.46 121.46 63.80 63.80 66.78 66.78

Spec. 15" Fernco XL Coupling 1 Each 191.32 191.32 88.00 88.00 92.09 92.09

Spec. 12" Inserta Tee Connection 1 Each 503.57 503.57 295.80 295.80 457.90 457.90

Spec. 8" Inserta Tee Connection 22 Each 206.90 4,551.80 253.00 5,566.00 231.11 5,084.42

Spec. Concrete Manhole Chimney - Mr. Manhole 16 Each 857.39 13,718.24 970.10 15,521.60 1,010.40 16,166.40

Spec. Erosion and Sediment Control 1 Lump 3,637.24 3,637.24 2,644.70 2,644.70 1,578.84 1,578.84

Total Base Bid 1,014,699.00 1,195,000.00 1,196,815.00

Tom's Construction, Inc. Shinn Bros., Inc. VTF Excavation, LLC
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VILLAGE OF NEW BREMEN

North Franklin and Ash Street Reconstruction

Bid Breakdown

Base Bid 

Item Description Unit Price

Total Unit 

Price Unit Price

Total Unit 

Price Unit Price Total Unit Price

201 Clearing and Grubbing 1 Lump 2,000.00 2,000.00 11,000.00 11,000.00 20,000.00 20,000.00

202 Catch Basin Removed 6 Each 350.00 2,100.00 250.00 1,500.00 500.00 3,000.00

202 Manhole Removed 7 Each 450.00 3,150.00 650.00 4,550.00 600.00 4,200.00

202 Curb and Gutter Removed 3,591 L.F. 5.00 17,955.00 2.50 8,977.50 3.50 12,568.50

202 Concrete Pavement Removed, Drives 345 S.Y. 16.00 5,520.00 9.50 3,277.50 10.00 3,450.00

202 Walk Removed 14,629 S.F. 1.00 14,629.00 1.10 16,091.90 1.00 14,629.00

202 Steps Removed 9 L.F. 35.00 315.00 3.10 27.90 7.00 63.00

203 Excavation, As Per Plan 3,800 C.Y. 14.00 53,200.00 13.50 51,300.00 20.00 76,000.00

204 Subgrade Compaction & Proof Rolling 9,211 S.Y. 1.00 9,211.00 0.50 4,605.50 1.00 9,211.00

204 Subgrade Preparation 750 C.Y. 40.00 30,000.00 43.00 32,250.00 45.00 33,750.00

204 Subgrade Stabilization, Geogrid Placement 4,500 S.Y. 4.75 21,375.00 4.40 19,800.00 5.00 22,500.00

301 Asphalt Concrete Base 885 C.Y. 145.00 128,325.00 158.00 139,830.00 155.00 137,175.00

304 Aggregate Base, As Per Plan 1,546 C.Y. 39.00 60,294.00 36.00 55,656.00 50.00 77,300.00

407 Non-Tracking Tack Coat 846 Gal. 6.50 5,499.00 6.50 5,499.00 7.00 5,922.00

441 Asphalt Concrete, Intermediate, Type 2, PG 64-22 (448) 388.2 C.Y. 160.00 62,112.00 178.00 69,099.60 170.00 65,994.00

442 Asphalt Concrete, Surface Course, 9.5MM, Type A, PG70-22 (448) 280.7 C.Y. 205.00 57,543.50 214.00 60,069.80 220.00 61,754.00

451 Reinforced Concrete Pavement 60 S.Y. 80.00 4,800.00 69.60 4,176.00 70.00 4,200.00

452 Non-Reinforced Concrete Pavement 401.4 S.Y. 70.00 28,098.00 65.00 26,091.00 65.00 26,091.00

608 Concrete Walk, As Per Plan 15,040 S.F. 5.00 75,200.00 6.10 91,744.00 5.10 76,704.00

608 Reinforced Concrete Walk, As Per Plan 1,000 S.F. 6.00 6,000.00 5.85 5,850.00 6.00 6,000.00

608 Curb Ramp w/Detectable Warnings 15 Each 600.00 9,000.00 460.00 6,900.00 570.00 8,550.00

609 Combination Curb & Gutter, As Per Plan 3,702 L.F. 17.50 64,785.00 15.68 58,047.36 17.00 62,934.00

611 4" Storm Drain Repair 1 Each 150.00 150.00 140.00 140.00 600.00 600.00

611 6" Storm Drain Repair 1 Each 250.00 250.00 180.00 180.00 650.00 650.00

611 8" Storm Drain Repair 1 Each 350.00 350.00 225.00 225.00 700.00 700.00

611 12" Storm Drain Repair 1 Each 450.00 450.00 292.00 292.00 900.00 900.00

611 4" Conduit, Type B (707.33) 525 L.F. 29.00 15,225.00 51.00 26,775.00 30.00 15,750.00

611 8" Conduit, Type B (707.33) 930 L.F. 33.00 30,690.00 46.00 42,780.00 35.00 32,550.00

611 12" Conduit, Type B (707.33) 1,557 L.F. 40.00 62,280.00 36.00 56,052.00 40.00 62,280.00

611 15" Conduit, Type B (707.33) 44 L.F. 50.00 2,200.00 42.00 1,848.00 75.00 3,300.00

611 8" x 8" Tee (707.33) 33 Each 160.00 5,280.00 660.00 21,780.00 60.00 1,980.00

611 8" Cap 56 Each 50.00 2,800.00 52.00 2,912.00 15.00 840.00

611 12" x 12" Tee (707.33) 1 Each 300.00 300.00 700.00 700.00 200.00 200.00

611 12" Cap 2 Each 125.00 250.00 150.00 300.00 100.00 200.00

611 Storm Manhole, Type 'A' 7 Each 2,200.00 15,400.00 2,200.00 15,400.00 3,000.00 21,000.00

611 Inlet, As Per Plan 10 Each 1,700.00 17,000.00 1,500.00 15,000.00 2,500.00 25,000.00

614 Maintaining Traffic, As Per Plan 1 Lump 7,500.00 7,500.00 6,500.00 6,500.00 5,000.00 5,000.00

624 Mobilization 1 Lump 22,356.50 22,356.50 18,000.00 18,000.00 10,000.00 10,000.00

625 Conduit, 1" PVC (725.051) 2,767 L.F. 6.75 18,677.25 9.00 24,903.00 2.00 5,534.00

630 Removal of Signs and Reinstallation 1 Lump 900.00 900.00 750.00 750.00 2,000.00 2,000.00

638 Fire Hydrant Removed 1 Each 500.00 500.00 1,300.00 1,300.00 700.00 700.00

642 4" White Parking Stall Marking 445 L.F. 1.25 556.25 1.21 538.45 2.00 890.00

642 4" White Diagonal Line 110 L.F. 1.10 121.00 1.00 110.00 0.50 55.00

642 Handicap Symbol Marking 2 Each 90.00 180.00 30.00 60.00 30.00 60.00

659 Seeding and Mulching, As Per Plan 948 S.Y. 10.00 9,480.00 10.10 9,574.80 4.00 3,792.00

Quantity

Outdoor Enterprise, LLC.Brumbaugh Construction M&T Excavating, LLC.
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VILLAGE OF NEW BREMEN

North Franklin and Ash Street Reconstruction

Bid Breakdown

Base Bid 

32 12 34 Asphalt Rejuvenating Agent (Reclamite) 7,975 S.Y. 1.10 8,772.50 1.22 9,729.50 1.20 9,570.00

33 11 13 8" Waterline (AWWA C909 DR-18) 672 L.F. 62.00 41,664.00 45.00 30,240.00 75.00 50,400.00

33 11 13 8" x 6" Tee 1 Each 525.00 525.00 660.00 660.00 400.00 400.00

33 11 13 8" Plug 1 Each 400.00 400.00 424.00 424.00 200.00 200.00

33 11 13 8" x 8" Tapping Tee and Valve 1 Each 3,800.00 3,800.00 4,012.00 4,012.00 4,000.00 4,000.00

33 11 13 8" x 8" Cross Removed and Relocated 1 Each 600.00 600.00 1,100.00 1,100.00 800.00 800.00

33 12 13 Water Service Connection 6 Each 1,500.00 9,000.00 1,700.00 10,200.00 2,000.00 12,000.00

33 12 16 8" Gate Valve w/Box 3 Each 1,600.00 4,800.00 2,300.00 6,900.00 1,300.00 3,900.00

33 12 16 8" Gate Valve w/Box Removed and Relocated 1 Each 450.00 450.00 1,560.00 1,560.00 400.00 400.00

33 12 16 6" Gate Valve w/Box 1 Each 1,200.00 1,200.00 995.00 995.00 900.00 900.00

33 12 16 Fire Hydrant  1 Each 4,000.00 4,000.00 5,400.00 5,400.00 4,800.00 4,800.00

33 31 00 8" Sanitary Sewer 1,636 L.F. 72.00 117,792.00 68.00 111,248.00 110.00 179,960.00

33 31 00 10" Sanitary Sewer 25 L.F. 78.00 1,950.00 63.00 1,575.00 145.00 3,625.00

33 31 00 15" Sanitary Sewer 30 L.F. 95.00 2,850.00 68.00 2,040.00 180.00 5,400.00

33 31 00 Sanitary Sewer Lateral 29 Each 1,600.00 46,400.00 1,650.00 47,850.00 430.00 12,470.00

33 39 13 Sanitary Manhole, Type 'A' 6 Each 3,400.00 20,400.00 2,900.00 17,400.00 3,800.00 22,800.00

Spec. Waterline Removed, As Per Plan 2,060 L.F. 14.00 28,840.00 22.00 45,320.00 2.50 5,150.00

Spec. Sanitary Sewer Bypass Pumping 1 Lump 12,000.00 12,000.00 22,000.00 22,000.00 9,000.00 9,000.00

Spec. Core Drill Manhole w/Connector 2 Each 430.00 860.00 950.00 1,900.00 1,100.00 2,200.00

Spec. Brick Drive Removed and Reconstructed 56 S.F. 30.00 1,680.00 28.00 1,568.00 35.00 1,960.00

Spec. Light Pole Base with Anchor Bolts 14 Each 550.00 7,700.00 800.00 11,200.00 800.00 11,200.00

Spec. 8" Fernco XL Coupling 3 Each 175.00 525.00 108.83 326.49 50.00 150.00

Spec. 10" Fernco XL Coupling 1 Each 200.00 200.00 122.96 122.96 65.00 65.00

Spec. 15" Fernco XL Coupling 1 Each 250.00 250.00 332.85 332.85 150.00 150.00

Spec. 12" Inserta Tee Connection 1 Each 400.00 400.00 700.00 700.00 180.00 180.00

Spec. 8" Inserta Tee Connection 22 Each 250.00 5,500.00 400.00 8,800.00 180.00 3,960.00

Spec. Concrete Manhole Chimney - Mr. Manhole 16 Each 1,000.00 16,000.00 1,200.00 19,200.00 1,000.00 16,000.00

Spec. Erosion and Sediment Control 1 Lump 1,500.00 1,500.00 3,100.00 3,100.00 1,000.00 1,000.00

Total Base Bid 1,214,066.00 1,288,367.11 1,288,616.50

Brumbaugh Construction M&T Excavating, LLC. Outdoor Enterprise, LLC.
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VILLAGE OF NEW BREMEN

North Franklin and Ash Street Reconstruction

Bid Breakdown

Base Bid 

Item Description Unit Price

Total Unit 

Price Unit Price

Total Unit 

Price Unit Price Total Unit Price

201 Clearing and Grubbing 1 Lump 15,000.00 15,000.00 6,600.00 6,600.00 7,352.35 7,352.35

202 Catch Basin Removed 6 Each 250.00 1,500.00 125.00 750.00 257.85 1,547.10

202 Manhole Removed 7 Each 350.00 2,450.00 251.00 1,757.00 546.70 3,826.90

202 Curb and Gutter Removed 3,591 L.F. 3.50 12,568.50 2.00 7,182.00 2.37 8,510.67

202 Concrete Pavement Removed, Drives 345 S.Y. 15.00 5,175.00 12.00 4,140.00 11.09 3,826.05

202 Walk Removed 14,629 S.F. 1.25 18,286.25 1.00 14,629.00 1.33 19,456.57

202 Steps Removed 9 L.F. 20.00 180.00 45.00 405.00 61.77 555.93

203 Excavation, As Per Plan 3,800 C.Y. 15.00 57,000.00 17.30 65,740.00 7.61 28,918.00

204 Subgrade Compaction & Proof Rolling 9,211 S.Y. 1.00 9,211.00 1.40 12,895.40 1.28 11,790.08

204 Subgrade Preparation 750 C.Y. 40.00 30,000.00 46.00 34,500.00 51.33 38,497.50

204 Subgrade Stabilization, Geogrid Placement 4,500 S.Y. 4.50 20,250.00 2.60 11,700.00 4.56 20,520.00

301 Asphalt Concrete Base 885 C.Y. 150.00 132,750.00 161.50 142,927.50 160.28 141,847.80

304 Aggregate Base, As Per Plan 1,546 C.Y. 35.00 54,110.00 37.00 57,202.00 36.57 56,537.22

407 Non-Tracking Tack Coat 846 Gal. 5.50 4,653.00 2.50 2,115.00 3.56 3,011.76

441 Asphalt Concrete, Intermediate, Type 2, PG 64-22 (448) 388.2 C.Y. 160.00 62,112.00 * 170.00 65,994.00 186.40 72,360.48

442 Asphalt Concrete, Surface Course, 9.5MM, Type A, PG70-22 (448) 280.7 C.Y. 215.00 60,350.50 206.00 57,824.20 249.32 69,984.12

451 Reinforced Concrete Pavement 60 S.Y. 70.00 4,200.00 71.00 4,260.00 56.09 3,365.40

452 Non-Reinforced Concrete Pavement 401.4 S.Y. 65.00 26,091.00 61.00 24,485.40 65.21 26,175.29

608 Concrete Walk, As Per Plan 15,040 S.F. 5.00 75,200.00 7.10 106,784.00 5.62 84,524.80

608 Reinforced Concrete Walk, As Per Plan 1,000 S.F. 6.00 6,000.00 68.22 68,220.00 18.84 18,840.00

608 Curb Ramp w/Detectable Warnings 15 Each 450.00 6,750.00 310.00 4,650.00 1,243.44 18,651.60

609 Combination Curb & Gutter, As Per Plan 3,702 L.F. 16.00 59,232.00 18.00 66,636.00 15.56 57,603.12

611 4" Storm Drain Repair 1 Each 100.00 100.00 87.00 87.00 780.33 780.33

611 6" Storm Drain Repair 1 Each 150.00 150.00 125.00 125.00 743.07 743.07

611 8" Storm Drain Repair 1 Each 200.00 200.00 170.00 170.00 974.34 974.34

611 12" Storm Drain Repair 1 Each 250.00 250.00 250.00 250.00 920.20 920.20

611 4" Conduit, Type B (707.33) 525 L.F. 30.00 15,750.00 33.00 17,325.00 17.96 9,429.00

611 8" Conduit, Type B (707.33) 930 L.F. 40.00 37,200.00 45.00 41,850.00 28.28 26,300.40

611 12" Conduit, Type B (707.33) 1,557 L.F. 50.00 77,850.00 49.00 76,293.00 42.05 65,471.85

611 15" Conduit, Type B (707.33) 44 L.F. 70.00 3,080.00 64.25 2,827.00 53.70 2,362.80

611 8" x 8" Tee (707.33) 33 Each 100.00 3,300.00 330.00 10,890.00 280.64 9,261.12

611 8" Cap 56 Each 35.00 1,960.00 25.00 1,400.00 230.54 12,910.24

611 12" x 12" Tee (707.33) 1 Each 350.00 350.00 505.00 505.00 804.31 804.31

611 12" Cap 2 Each 100.00 200.00 94.00 188.00 1,194.56 2,389.12

611 Storm Manhole, Type 'A' 7 Each 3,000.00 21,000.00 3,000.00 21,000.00 2,055.99 14,391.93

611 Inlet, As Per Plan 10 Each 2,000.00 20,000.00 2,100.00 21,000.00 1,740.77 17,407.70

614 Maintaining Traffic, As Per Plan 1 Lump 10,000.00 10,000.00 8,000.00 8,000.00 10,458.44 10,458.44

624 Mobilization 1 Lump 15,000.00 15,000.00 22,000.00 22,000.00 31,399.52 31,399.52

625 Conduit, 1" PVC (725.051) 2,767 L.F. 7.50 20,752.50 6.70 18,538.90 11.22 31,045.74

630 Removal of Signs and Reinstallation 1 Lump 500.00 500.00 1,000.00 1,000.00 2,909.23 2,909.23

638 Fire Hydrant Removed 1 Each 500.00 500.00 400.00 400.00 1,093.62 1,093.62

642 4" White Parking Stall Marking 445 L.F. 4.00 1,780.00 4.05 1,802.25 3.20 1,424.00

642 4" White Diagonal Line 110 L.F. 4.00 440.00 4.05 445.50 3.20 352.00

642 Handicap Symbol Marking 2 Each 200.00 400.00 225.00 450.00 255.85 511.70

659 Seeding and Mulching, As Per Plan 948 S.Y. 5.00 4,740.00 8.25 7,821.00 2.33 2,208.84

Kinnison Excavating, Inc.

Helms & Sons 

Excavating, Inc.

Quantity

R. B. Jergens Contractors, 

Inc.
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VILLAGE OF NEW BREMEN

North Franklin and Ash Street Reconstruction

Bid Breakdown

Base Bid 

32 12 34 Asphalt Rejuvenating Agent (Reclamite) 7,975 S.Y. 1.25 9,968.75 1.10 8,772.50 1.23 9,809.25

33 11 13 8" Waterline (AWWA C909 DR-18) 672 L.F. 60.00 40,320.00 70.00 47,040.00 54.53 36,644.16

33 11 13 8" x 6" Tee 1 Each 550.00 550.00 715.00 715.00 779.44 779.44

33 11 13 8" Plug 1 Each 200.00 200.00 1,765.00 1,765.00 377.48 377.48

33 11 13 8" x 8" Tapping Tee and Valve 1 Each 4,500.00 4,500.00 5,700.00 5,700.00 7,734.62 7,734.62

33 11 13 8" x 8" Cross Removed and Relocated 1 Each 2,000.00 2,000.00 1,500.00 1,500.00 1,771.17 1,771.17

33 12 13 Water Service Connection 6 Each 1,500.00 9,000.00 2,625.00 15,750.00 1,787.08 10,722.48

33 12 16 8" Gate Valve w/Box 3 Each 1,500.00 4,500.00 1,525.00 4,575.00 1,722.07 5,166.21

33 12 16 8" Gate Valve w/Box Removed and Relocated 1 Each 1,500.00 1,500.00 625.00 625.00 1,656.66 1,656.66

33 12 16 6" Gate Valve w/Box 1 Each 1,000.00 1,000.00 1,130.00 1,130.00 1,138.26 1,138.26

33 12 16 Fire Hydrant  1 Each 3,000.00 3,000.00 6,010.00 6,010.00 3,617.23 3,617.23

33 31 00 8" Sanitary Sewer 1,636 L.F. 80.00 130,880.00 78.00 127,608.00 95.53 156,287.08

33 31 00 10" Sanitary Sewer 25 L.F. 100.00 2,500.00 83.50 2,087.50 119.42 2,985.50

33 31 00 15" Sanitary Sewer 30 L.F. 125.00 3,750.00 96.00 2,880.00 149.27 4,478.10

33 31 00 Sanitary Sewer Lateral 29 Each 3,000.00 87,000.00 1,900.00 55,100.00 3,582.49 103,892.21

33 39 13 Sanitary Manhole, Type 'A' 6 Each 3,500.00 21,000.00 3,900.00 23,400.00 4,179.58 25,077.48

Spec. Waterline Removed, As Per Plan 2,060 L.F. 25.00 51,500.00 13.50 27,810.00 6.04 12,442.40

Spec. Sanitary Sewer Bypass Pumping 1 Lump 15,000.00 15,000.00 1.00 1.00 17,912.49 17,912.49

Spec. Core Drill Manhole w/Connector 2 Each 1,250.00 2,500.00 1,725.00 3,450.00 1,492.70 2,985.40

Spec. Brick Drive Removed and Reconstructed 56 S.F. 25.00 1,400.00 16.75 938.00 61.24 3,429.44

Spec. Light Pole Base with Anchor Bolts 14 Each 800.00 11,200.00 720.00 10,080.00 1,199.29 16,790.06

Spec. 8" Fernco XL Coupling 3 Each 100.00 300.00 85.00 255.00 119.42 358.26

Spec. 10" Fernco XL Coupling 1 Each 125.00 125.00 94.00 94.00 149.27 149.27

Spec. 15" Fernco XL Coupling 1 Each 200.00 200.00 119.00 119.00 238.83 238.83

Spec. 12" Inserta Tee Connection 1 Each 550.00 550.00 265.00 265.00 656.80 656.80

Spec. 8" Inserta Tee Connection 22 Each 350.00 7,700.00 188.00 4,136.00 746.02 16,412.44

Spec. Concrete Manhole Chimney - Mr. Manhole 16 Each 1,000.00 16,000.00 856.00 13,696.00 836.60 13,385.60

Spec. Erosion and Sediment Control 1 Lump 3,000.00 3,000.00 2,300.00 2,300.00 3,993.14 3,993.14

Total Base Bid 1,329,715.50 * 1,383,566.15 1,404,143.71

*Indicates addition error.

R. B. Jergens Contractors, 

Inc.Kinnison Excavating, Inc.

Helms & Sons 

Excavating, Inc.
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VILLAGE OF NEW BREMEN

North Franklin and Ash Street Reconstruction

Bid Breakdown

Base Bid 

Item Description Unit Price

Total Unit 

Price

201 Clearing and Grubbing 1 Lump 3,000.00 3,000.00

202 Catch Basin Removed 6 Each 325.00 1,950.00

202 Manhole Removed 7 Each 295.00 2,065.00

202 Curb and Gutter Removed 3,591 L.F. 7.50 26,932.50

202 Concrete Pavement Removed, Drives 345 S.Y. 15.50 5,347.50

202 Walk Removed 14,629 S.F. 2.00 29,258.00

202 Steps Removed 9 L.F. 150.00 1,350.00

203 Excavation, As Per Plan 3,800 C.Y. 11.50 43,700.00

204 Subgrade Compaction & Proof Rolling 9,211 S.Y. 1.50 13,816.50

204 Subgrade Preparation 750 C.Y. 30.00 22,500.00

204 Subgrade Stabilization, Geogrid Placement 4,500 S.Y. 10.00 45,000.00

301 Asphalt Concrete Base 885 C.Y. 150.00 132,750.00

304 Aggregate Base, As Per Plan 1,546 C.Y. 40.00 61,840.00

407 Non-Tracking Tack Coat 846 Gal. 5.25 4,441.50

441 Asphalt Concrete, Intermediate, Type 2, PG 64-22 (448) 388.2 C.Y. 170.00 65,994.00

442 Asphalt Concrete, Surface Course, 9.5MM, Type A, PG70-22 (448) 280.7 C.Y. 230.00 64,561.00

451 Reinforced Concrete Pavement 60 S.Y. 80.00 4,800.00

452 Non-Reinforced Concrete Pavement 401.4 S.Y. 70.00 28,098.00

608 Concrete Walk, As Per Plan 15,040 S.F. 5.50 82,720.00

608 Reinforced Concrete Walk, As Per Plan 1,000 S.F. 6.30 6,300.00

608 Curb Ramp w/Detectable Warnings 15 Each 500.00 7,500.00

609 Combination Curb & Gutter, As Per Plan 3,702 L.F. 19.00 70,338.00

611 4" Storm Drain Repair 1 Each 320.00 320.00

611 6" Storm Drain Repair 1 Each 340.00 340.00

611 8" Storm Drain Repair 1 Each 450.00 450.00

611 12" Storm Drain Repair 1 Each 600.00 600.00

611 4" Conduit, Type B (707.33) 525 L.F. 45.00 23,625.00

611 8" Conduit, Type B (707.33) 930 L.F. 48.00 44,640.00

611 12" Conduit, Type B (707.33) 1,557 L.F. 50.00 77,850.00

611 15" Conduit, Type B (707.33) 44 L.F. 52.00 2,288.00

611 8" x 8" Tee (707.33) 33 Each 145.00 4,785.00

611 8" Cap 56 Each 115.00 6,440.00

611 12" x 12" Tee (707.33) 1 Each 240.00 240.00

611 12" Cap 2 Each 150.00 300.00

611 Storm Manhole, Type 'A' 7 Each 1,890.00 13,230.00

611 Inlet, As Per Plan 10 Each 1,950.00 19,500.00

614 Maintaining Traffic, As Per Plan 1 Lump 15,000.00 15,000.00

624 Mobilization 1 Lump 36,916.75 36,916.75

625 Conduit, 1" PVC (725.051) 2,767 L.F. 8.25 22,827.75

630 Removal of Signs and Reinstallation 1 Lump 400.00 400.00

638 Fire Hydrant Removed 1 Each 1,050.00 1,050.00

642 4" White Parking Stall Marking 445 L.F. 4.25 1,891.25

642 4" White Diagonal Line 110 L.F. 4.25 467.50

642 Handicap Symbol Marking 2 Each 295.00 590.00

659 Seeding and Mulching, As Per Plan 948 S.Y. 5.00 4,740.00

Degen Excavating Co., 

Inc.

Quantity
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VILLAGE OF NEW BREMEN

North Franklin and Ash Street Reconstruction

Bid Breakdown

Base Bid 

32 12 34 Asphalt Rejuvenating Agent (Reclamite) 7,975 S.Y. 1.25 9,968.75

33 11 13 8" Waterline (AWWA C909 DR-18) 672 L.F. 59.00 39,648.00

33 11 13 8" x 6" Tee 1 Each 1,840.00 1,840.00

33 11 13 8" Plug 1 Each 195.00 195.00

33 11 13 8" x 8" Tapping Tee and Valve 1 Each 6,450.00 6,450.00

33 11 13 8" x 8" Cross Removed and Relocated 1 Each 4,400.00 4,400.00

33 12 13 Water Service Connection 6 Each 1,350.00 8,100.00

33 12 16 8" Gate Valve w/Box 3 Each 1,750.00 5,250.00

33 12 16 8" Gate Valve w/Box Removed and Relocated 1 Each 1,560.00 1,560.00

33 12 16 6" Gate Valve w/Box 1 Each 1,265.00 1,265.00

33 12 16 Fire Hydrant  1 Each 6,330.00 6,330.00

33 31 00 8" Sanitary Sewer 1,636 L.F. 82.50 134,970.00

33 31 00 10" Sanitary Sewer 25 L.F. 95.00 2,375.00

33 31 00 15" Sanitary Sewer 30 L.F. 180.00 5,400.00

33 31 00 Sanitary Sewer Lateral 29 Each 1,750.00 50,750.00

33 39 13 Sanitary Manhole, Type 'A' 6 Each 2,735.00 16,410.00

Spec. Waterline Removed, As Per Plan 2,060 L.F. 15.00 30,900.00

Spec. Sanitary Sewer Bypass Pumping 1 Lump 25,000.00 25,000.00

Spec. Core Drill Manhole w/Connector 2 Each 1,450.00 2,900.00

Spec. Brick Drive Removed and Reconstructed 56 S.F. 20.00 1,120.00

Spec. Light Pole Base with Anchor Bolts 14 Each 890.00 12,460.00

Spec. 8" Fernco XL Coupling 3 Each 585.00 1,755.00

Spec. 10" Fernco XL Coupling 1 Each 650.00 650.00

Spec. 15" Fernco XL Coupling 1 Each 690.00 690.00

Spec. 12" Inserta Tee Connection 1 Each 740.00 740.00

Spec. 8" Inserta Tee Connection 22 Each 460.00 10,120.00

Spec. Concrete Manhole Chimney - Mr. Manhole 16 Each 2,000.00 32,000.00

Spec. Erosion and Sediment Control 1 Lump 8,000.00 8,000.00

Total Base Bid 1,424,000.00

Degen Excavating Co., 

Inc.
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