

# **ADDENDUM NO. 4**

## **VILLAGE OF ELDORADO Storm Drainage Outlet – Phase I May 3, 2023**

To: Planholders

From: Mote & Associates, Inc.  
214 West Fourth Street  
Greenville, Ohio 45331  
Phone: (937) 548-7511  
Fax: (937) 548-7484

Re: Village of Eldorado  
Storm Drainage Outlet – Phase I

This addendum forms a part of the Contract Documents and modifies the original Contract Documents dated April 2023. Acknowledge receipt of this Addendum in the space provided on the Bid Proposal form. Failure to do so may subject the Bidder to disqualification.

### **CHANGES/CLARIFICATIONS TO THE BIDDING DOCUMENTS:**

1. Article 23 – Wage Rate Determination Schedule
  - a. Wage Rate Determination schedule updated with effective date 05/01/2023
2. Article 26 – Engineer’s Estimate of the Instructions to Bidders
  - a. The Base Bid Estimate has been revised to \$236,000. Note that the scope of the base bid has been modified and there are now two alternate bids.
3. Bid Form – Section 0041 43
  - a. The Bid Form has been modified to reflect the scope changes for the Base Bid, Alternate Bid 1, and Alternate Bid 2.

### **CHANGES/CLARIFICATIONS TO THE CONSTRUCTION PLANS:**

1. PLAN AND PROFILE SHEETS 6 and 7 of 7.
  - a. Labelling of the storm sewer, manholes, and catch basins has been revised to reflect the scope changes for the Base Bid, Alternate Bid 1, and Alternate Bid 2.

End of Addendum

Attached: Revised Bid Form, Section 00 41 43  
Revised Plan Sheets 6 and 7 of 7  
Revised Wage Rate Requirements, Section 00 75 43  
Revised Wage Determination Schedule, Section 00 75 46